ORIGINAL TO GENERAL FILES

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

OFFICE OF DESIGN POLICY & SUPPORT
INTERDEPARTMENTAL CORRESPONDENCE

FILE P.I. #632885- OFFICE Design Policy & Support

BRST0-0001-06(047)
GDOT District 6 - Cartersville
Catoosa County DATE February 1, 2011

SR 3/US 41 @ Tiger Creek east of Ringgold.
FROM Eént Story, State Design Policy Engineer

TO SEE DISTRIBUTION
SUBJECT APPROVED LOCATION & DESIGN REPORT

Attached is the approved Location and Design Report with Notice of Location & Design
Approval for the above subject project.

Attachment

DISTRIBUTION:

Genetha Rice-Singleton, Program Control Administrator
Ron Wishon, State Project Review Engineer

Phil Copeland, State Right-of-Way Administrator

Glenn Bowman, State Environmental Administrator
Bobby Hilliard, State Program Delivery Engineer

Kathy Zahul, State Traffic Engineer

Cindy VanDyke, State Transportation Planning Administrator
Ben Rabun, State Bridge Engineer

Angela Robinson, Financial Management Administrator
Kent Sager, District Engineer

DeWayne Comer, District Preconstruction Engineer
Greg Hood, District Planning & Programming Engineer
Devon Brooks, Area Engineer - D6, A3

Krystal Stovall Dixon, Project Manager

BOARD MEMBER - 9th Congressional District



DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTERDEPARTMENT CORRESPONDENCE

FILE: BRST0-0001-06(047), Catoosa County OFFICE: Program Delivery

Creek 1.9 Miles East of Ringgold pate: 1/18/2011
tate Program Delivery Engineer

TO: Brent Story, PE, State Design Policy Engineer
Attn: Dave Peters, PE

suJECT: Request for Location and Design Approval

Description and Project Proposal: This project is the proposed bridge replacement on SR3/US 41
over Tiger creek 1.9 miles east of Ringgold in Catoosa County. The beginning mile post would be
3.06 and the ending mile post would be 3.46. The project would have a total length of 2700 linear feet
with the existing bridge located near the center of the project. SR 3/US 41 is currently signed at 55
mph. The existing bridge has a length of 194°. The replacement bridge would have an approximate
length of 250°. The alignment would shift to the west to maintain the minimum radius for a 55 mph
design speed. The relocated SR 3/US 41 would consist of one, 12-foot through lane in each direction
with a 10-foot shoulder, 4-foot paved and 6-foot grassed.

Concept Approval Date: March 5, 2007

Concept Update: The shoulder design has been modified to accommodate State Bike Route #35. The
proposed shoulders would be 10-foot bicycle accommodating shoulders (6.5-foot paved and 3.5-foot
grassed). The original concept report cover letter/executive summary had a typographical error that
stated the shoulder dimension would be 10-foot with 2-foot paved.

Environmental Document Type, Approval Date and Reevaluations: The Categorical Exclusion
(CE) was approved on January 7, 2011. No reevaluations have been conducted.

Public Involvement: Neither a PHOH nor PIOH was held. A meeting was held on November 8,
2010, with the property owners whose businesses require relocation. The property owners expressed
agreement that the bridge needed to be replaced.

Consistency with Approved Planning: The design description as presented herein and submitted for
approval is consistent with the approved Concept Report.

Recommendations: It is recommended that the location and design for the project be approved and
that the attached Notice be approved for advertising.
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P.I. Number 632885
County: Catoosa
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Dlrector of Engineering

APPROVE: M (Y\(Zm 127

Chief Engineer Date

DATE OF LOCATION AND DESIGN APPROVAL: fe b 7, 2077

(To be entered by the State Conceptual
Design Group Manager)

Attachments:
e Sketch Map
e Cost Estimate
e Notice of Location and Design Approval



SKETCH MAP

Approved Cost Estimate:

Activity Amount Date

Construction $2,668,938.00 6/30/2010
Right of Way $986,500.01 11/1/2010
Utilities $672,700.00 6/30/2010




Processed Date: 124440

Georgia Depaximﬂu of Transportation

DETAILED COST ESTIMATE
JOB NUMBER: 632885- FED/STATE PROJECT NUMBER  BRS70-0007-06(047)
SPEC YEAR: 01 ENGINEERING AND INSPECTION:

DESCRIPTION: SR 3US 41 @ TIGER CREEK 1.9 MILES EAST OF RINGGOLD

ITEMS FOR JOB 632885-
0010 - ROADWAY

LINE ITEM QUANTITY : UNITS PRICE
0326 109-0100 1.000 *§* $14,724.91 PRICE ADJ- UNLEADED FUEL $14,724.91
0321 109-0200 1.000 % $48,442.93 PRICE ADJ- DIESEL FUEL §48,442.99
0331 108-0300 1.000 % §131,285.08 PRICE ADJ- ASPHALT CEMENT $131,285.08
0005 150-1000 1.000 s §100,000.00 TRAFFIC CONTROL - 632885 $100,000.00
0010 210-0100 1.000 LS $230,000.00 GRADING COMPLETE - 632885 $230,000.00
0015 310-1101 6018.000 TN $18.23 OR AGOGR BASE CRS, INCL MATL $108,735.70
0020 402:3110 967.000 TN $680.55 RECY ASPH 9.5 MMSP,GP10R2,INCLEB M &HL $77.8%0.77
0030 402-3121 3746.000 TN $61.92 RECYLAC 25MM SP,GP1/2,BM&HL $231,876.81
0025 402-3130 63.000 TN §89.72 RECYLAC 12.5MM SP,GP2BM&HL $5,652.23
0035 402-3190 1124000 TN §67.81 RECYL AC19 MM SP,GP 1 OR 2 ,INC BM&HL §$76,221.72
0040 413-1000 1205000 GL $2.22 BITUM TACK COAT $2677.61
0045 432-5010 405000 8Y $7.18 MILLASPH CONC PVMT,VARB DEPTH $2,906.98
0050 441-0014 86.000 sY $27.74 DRIVEWAY CONCRETE, 4 INTK $2,385.37
0054 441-4020 161.000  8Y $33.60 CONC VALLEY GUTTER, 6IN $5,410.02
0055 620-0100 2764.000 LF $30.63 TEMP BARRIER, METHOD NO. 1 $84,655.60
0060 641-1100 120000 LF $561.30 GUARDRAIL, TPT $6,155.80
0065 641-1200 1862.000 LF $15.10 GUARDRAIL, TPW $28,12483
0070 641-5001 7.000 EA $528.62 GUARDRAILANCHORAGE, TP 1 $4,400.31
0075 541-5012 3.000 EA $1,754.50 GUARDRAIL ANCHORAGE, TP 12 $5,263.50

Total for ROADWAY $1,167,810.43

0020 - DRAINAGE

m QUANTITY UNITS PRICE DESCRIPTION AMOUNT

441-0301 4.000 $1,144.48 CONC SPILLWAY, TP 1 §4,577.92

0085 441-0303 10000 EA $1,809.42 CONC SPILLWAY, TP 3 $18,094.18
0080 441-0600 1.000 cCY $362.50 CONC HEADWALLS $962.50
00385 500-3101 1.000 CY $366.17 CLASS A CONCRETE $366.17
0100 550-1420 120000 LF $77.21 STM DRPIPE 42 \H1-10 $9,265.52
0105 §50-2180 360.000 LF $27.31 SIDE DR FIPE 18", H1-10 $9,831.33
0109 550-3618 12.000 EA $578.29 SAFETY END SECTION 18°8D,6:1 $6,933.45
0110 576-1018 144.000 LF $34.26 SLOPE DRAIN PIPE, 18 IN $4,934.04
0118 603-2182 1337.000 sSY $36.87 STNDUMPED RIP RAP, TP 3, 24" $49,298.29
0119 803-7000 1337.000 SY $3.73 PLASTICFILTER FABRIC §4,982.97
0115 668-2100 1.000 EA §1,724.25 DROPINLET, GP 1 §1,724.25
Totaf for DRAINAGE $110,976.63

0030 - SIGNING AND MARKING

LINE ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

CONSTR AND REMOVE SILT CONTROL GATE,TP

0204 163-0501 1.000 EA $807.47 1 $807 47
0120 636-1020 180.000 SF §13.96 HWY SON,TP1MAT,REFL SHTP3 $2,511.95
0125 636-1033 77.000 SF $19.53 HWY SIGNS, TPIMATREFLSHTP 9 $1,504.10
0135 §36-2070 §25.000 LF $7.32 GALV STEELPOSTS,TP7 $3,843.62
0140 852-0120 5.000 EA $41.70 PAVEMENT MARKING, ARROW, TP 2 $208.48
0145 853-1501 4944000 LF $0.41 THERMO SOUD TRAF ST 5 IN, WHI $2,036.14
0150 853-1502 4800.000 LF $0.42 THERMO SOUD TRAF ST, 5 INYEL $1,996.03
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Processed Date: 124440

Georgia Department of Transportation

DETAILED COST ESTIMATE
LINE ITEM OQUANTITY | unITS PRICE DESCRIPTION AMOUNT
0155 653-1704 12000 LF $4.56 THERM SOLID TRAF STRIPE, 24" WH $54.66
0180 653-3501 212,000 GLF $0.33 THERMO SKIP TRAF ST, 5N, WHI $79.60
0165 653-6004 38.000 SY §3.46 THERM TRAF STRIPING, WHITE §131.80
0170 654-1001 68.000 EA §4.70 RAISED PVMT MARKERS TP 1 $319.43
0175 654-1003 16.000 EA §5.20 RAISEDPVMT MARKERS TP 3 $83.17
0180 657-1054 520000 LF $4.33 PRF PLSD PVYMT MKG,5"WHTP PE $2,253.43
0185 657-6054 520000 LF §4.55 PRF PLSD PYMT MKG 5'YW,TP PB $2,368.12
Total for SIGNING AND IARKING $18,197.80
0040 - EROSION CONTROL
LINE ITEM QUANTITY | unns PRICE I DESCRIPTION AMOUNT
0190 163-0232 3000 AC §614.29 TEMPORARY GRASSING §1,842.88
0195 163-0240 70.000 TN $187.13 MULCH $13,008.97
0200 163-0300 2000 EA $1,077.36  CONSTRUCTION EXIT §2154.M
0205 163-0522 35.000 EA $66.57 CONSTR AND REM TEMP DCH CK-TP A SLT FN $2,320.93
0210 163-0529 1228.000 LF $3.08 CNST/REM TEMP SED BAR OR BLD STRW CK D $3.782.84
0215 163-0550 8.000 EA $145.30 CONS & REM INLET SEDIMENT TRAP $1,182.40
0220 165-0010 567.000 LF §0.74 MAINT OF TEMP SILT FENCE, TP A $417.73
0225 165-0030 3814.000 LF §0.77 MAINT OF TEMP SILTFENCE, TP C $2,926.75
MAINT OF EROSION CTRL CHKDAMSIDITCH
0230 165-0040 35000 EA $38.14 CHKS $1,334.98
0235 165-0070 1228.000 LF §1.37 MAINT OF BALED STRAW EROSION CHECK $1,678.18
0238 165-0085 1.000 EA $198.58 MAINT OF SILT CONTROL GATE, TP 1 $198.58
0240 165-0101 2000 EA §584.23 MAINT OF CONST EXIT §1,168.46
0245 165-0105 8000 EA $51.84 MAINT OF INLET SEDIMENT TRAP $413.09
0250 167-1000 24.000 EA $460.67 WATER QUALITY MONITORING AND SAMPLING §11,056.14
0255 167-1500 12000 MO $399.26 WATER QUALITY INSPECTIONS $4,791.16
0259 170-1000 257.000 LF $12.44 FLOAT SILT RETENTION BARRIER $3.197.90
0260 171-0010 567.000 LF §1.88 TEMPORARY SILT FENCE, TYPEA §1,084.40
0265 171-0030 3614.000 LF $2.55 TEMPORARY SILT FENCE, TYPEC §9,707.09
0270 500-2100 160.000 LF $43.72 CONCRETE BARRIER §6,994.65
0218 603-6006 118.000 SY §132.02 SAND-CEMENT BAG RIP RAP, 6IN $15,578.19
0278 843-8200 658.000 LF $1.28 BARRIER FENCE (ORANGE), 4 FT $839.75
0280 700-6910 5.000 AC $608.93 PERMANENT GRASSING §3,044.67
0281 700-7000 23000 TN $87.03 AGRICULTURAL LIME $2,001.61
0286 700-7010 18000 GL $20.51 LIQUID LIME $389.69
0291 700-8000 8.000 TN $432.57 FERTIUZER MIXED GRADE $3,460.53
0298 700-8100 250.000 [8:] $2.08 FERTIUZER NITROGEN CONTENT $518.95
0301 716-1000 1160.000 8Y $1.96 EROSION CONTROL MATS,WATERWAYS $2,272.94
0308 716-2000 6264.000 SY §0.92 EROSION CONTROL MATS, SLOPES ) $5,735.57
Total for EROSION CONTROL $103,162.74
0050 - BRIDGE
| UNITS PRICE AMOUNT
0310 433-1000 315.000 sy $155.73 REINF CONC APPROACH SLAB $49,055.55
0319 505-1100 11000.000 SF $100.00 COMP. STL GRID DECK W/ PRE. CONC. SLAB $1,100,000.00
0316 540-1101 1000 LS $100,000.00 REM OF EX BR, STA NO - 632885 $100,000.00
Total for BRIDGE $1,249,055.55
GRAND TOTAL FOR JOB 632085- 42,649,203.15
TOTALS FOR JOB 632885-
ESTIMATED COST: $2,649,203 15
CONTINGENCY PERCENT (Q.0): 000
ENGINEERING AND INSPECTION (0.0 0.00
ESTIMATED TOTAL: $2,649,203.15
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Preliminary Right of Way Cost Estimate

b AN
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Phil Copeland
Right of Way Administrater
By: LaShone Alexander
Date: June 16, 2010
Praject: BRST-001-6(47) Catoosa P.L Number: 632885
Existinp/Required R/W: Varies/Varies Ne. Parcels: 10
Project Termini : SR 3/US 41 1000 feet south of Tiger Creek to 1000 feet North of Tiger Creek
Project Description: Aligninent Shifi & Relocation of Bridge over Tiger Creek

Eand:
Cornmercial R/W: 0.23 acres @ $ 90,000.00/2¢re k3 20,700
Residential R/W: 0,62 acres @ § 16,000.00/cxe $ 9,920
Agricaltural RAW: 116 acres @ § 8,000.00/acre 3 9,280
$ 39,900
Iprovemsests ¢ Inisc. site impyovements 3 245,000
Relacation: Residential (0) $
Conunercial (3)
$ 75000
Pramsage : Proximity (3) Paresls § 26,800
Cost to Cure {2) Parests $ 11,000
b 37.800
et Cost $ 397,700
et Coge $ 397,700
Schedunling Contingency 55 % 218,735
AdwiCounrt Cost 60 % 369861
$ 986,29

Total Cost $ 986,500

Note, The Market Appreciation (40%) is not included in the updated Preliminary
Cost Estimate.



DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTERDEPARTMENT CORRESPONDENCE

FILE BRST-001-6 (47) Catoosa OFFICE Cartersville
Bridge Replacement on SR 3/US 41 over
Tiger Creek DATE June 28, 2010
P.l. No. 632885

FROM Kerry D. Bonner KDF/M
District Utilities Engineer

TO Bobby Hilliard, State Program Delivery Engineer

ATTN Krystal Stovall-Dixon

SUBJECT PRELIMINARY UTILITY COST ESTIMATE

As requested by your office, we are furnishing you with a Preliminary Utility Cost estimates for each utility
with facilities potentially located within the project limits.

NON-

FACILITY OWNER REIMBURSABLE REIMBURSABLE
Atlanta Gas Light Co. $198,000.00

Ga. Power Co. Dist. $228,000.00
Charter Comm. $25,850.00

North Ga. EMC $9,800.00 $87,200.00
Dalton Utilities (Trans.) $357,500.00
Ringgold Telephone $110,000.00

Dalton Utilities $99,000.00

Totals $442,650.00 $672,700.00

Total Preliminary Utility Cost Estimate $1,115,350.00

If you have any questions, please contact Royce Turner at 770-387-3615.

KDB/RET/t

C:  Jeff Baker, P. E., State Utilities Engineer
Angela Robinson, Office of Financial Management
Devon Woodworth, Area Engineer
File/Estimating Book



NOTICE OF LOCATION AND DESIGN APPROVAL

Project Number BRST0-0001-06 (047), Catoosa County
P.I. Number 632885

Notice is hereby given in compliance with Georgia code 22-2-109 and 32-3-5 that the Georgia
Department of Transportation has approved the Location and Design of this project.

The date of location approval is Féé 7 5 / /

This project is located in Catoosa County in the 9™ U.S. Congressional District, in Land Lots 194, 202
and 203 of the 4™ Land District of Catoosa County.

The proposed bridge replacement on SR 3/US 41 over Tiger Creek would have a total length of
approximately 2700 linear feet with the existing bridge located near the center of the project. SR 3/US
41 is currently signed at 55 mph. The existing bridge has a length of 194°. The replacement bridge
would have an approximate length of 250°. The alignment would shift to the west to maintain the
minimum radius for a 55 mph design speed.

Drawings or maps or plats of the proposed project, as approved, are on file and are available for public
inspection at the Georgia Department of Transportation:

Devon Brooks, Area Engineer
dbrooks@dot.ga.gov

313 North Tibbs Road
Dalton, GA 30720
Telephone: 706.272.2211

Any interested party may obtain a copy of the drawings or maps or plats or portions thereof by paying
a nominal fee and requesting in writing to:

Bobby K. Hilliard, PE, State Program Delivery Engineer
Office of Program Delivery

bhilliard@dot.ga.gov

600 West Peachtree Street

25™ Floor

Atlanta, GA 30308

Telephone: 404.631.1122

Any written request or communication in reference to this project or notice SHOULD include the
Project and P.I. Numbers as noted at the top of this notice.



